



Thomas J. Ross
Executive Director

February 22, 2018

Subject: Addendum No. 1
IFB No. 417914
Toyota Park Transit Center Phase II

Ladies and Gentlemen:

This Addendum No. 1 is being issued to provide copies of the Pre-Bid Meeting sign-in sheets and business cards for Pace's IFB No. 417914.

This Addendum No. 1 also extends the questions due date from February 22, 2018 by 2:00 pm, to March 2, 2018 by 2:00 pm.

This Addendum No. 1 shall be inserted into and submitted along with your solicitation package. All addenda must be acknowledged on page B-2 of Exhibit B. Failure to acknowledge addenda may be cause for the proposal to be considered non-responsive.

The bid due date remains March 20, 2018 at 2:00 pm., Should you require any additional information, you may contact Joe Nezlick at 847.228.2428.

Sincerely,

Joseph Nezlick
Sr. Capital Buyer

Attachment

PRE-BID CONFERENCE
Monday, February 19, 2018
Pace Invitation for Bid (IFB) No. 417914
TOYOTA PARK TRANSIT CENTER PHASE II
Meeting & Site Visit - Vendor Sign-In Sheet
Joe Nezllick, Senior Capital Buyer

Vendor / Company Contact Name	Vendor / Company Name	Phone	Email Address
1. <i>JOSE L ESPERO</i>	<i>STUDIO ALA</i>	<i>312 846 6413</i>	<i>josejo@studioala.com</i>
2. <i>CHRIS DAUER</i>	<i>Amalgamated Services Inc</i>	<i>708-774-0197</i>	<i>CHRIS@AM-SOURCESINC.COM</i>
3. <i>Colten Boesch</i>	<i>F.H. Paschen</i>	<i>773-444-1442</i>	<i>cboesch@thpaschen.com</i>
4. <i>Ryan Lombard</i>	<i>Lombard Co.</i>	<i>208-389-1060</i>	<i>rlombard@lombardcompany.com</i>
5. <i>ROB RUCINSKI</i>	<i>ROYERS GROUP</i>	<i>208 596 7100</i> <i>708 378 0747</i>	<i>rucinski@royersgroup.com</i>
6. <i>Henry Radovanovic</i>	<i>Linear Electric</i>	<i>(708) 687 8850</i>	<i>Henry.R@linearelec.com</i>
7. <i>Debbie Eaker</i>	<i>Path Const</i>	<i>847-398-7100</i>	<i>debae@pathcc.com</i>
8. <i>GREEN PARR, JR.</i>	<i>FRONTIER</i>	<i>(708) 460-9669</i>	<i>GREEN.PARR@FRONTIERCONSTR.COM</i>
9. <i>Brian Kersey</i>	<i>D Kersey Const. Co.</i>	<i>847-919-4980</i>	<i>info@dkersey.com</i>

Vendor / Company Contact Name	Vendor / Company Name	Phone	Email Address
30 ROBERT JILLSON	STUDIO AER	312-246-6113	ROBERT RJILLSON@STUDIOAER.COM
31 PAIGE NORKUS	PAIFIC CONSTRUCTION	773-290-1561	paige.norkus@pacificcorp.com
32 ROYCE INFRASTRUCTURE	RUSSELL OUEL	773-667-0165	RONEL@RILLLLC.COM
33 CHRIS SALAMON	Kee Const.	773 809-3118	Chris@KeeCo. Robert.Fornes + @MJElectric.COM
34 ROBERT FORNES	MJ Electric	908 239 4127	John Thomas Mishk Construction, Inc.
35 JOHN THOMAS	Mishk Construction Co.	312-420-5041	
46			
47			
48			
49			
50			
51			

016 Revision 1



Infrastructure Construction
Heavy Construction

Limited Liability Company

Russell O'Neil

Phone: 708-667-0165
Cell: 708-663-2649
Email: roneil@ricllc.com

1111 East Touhy Ave, Suite 120
Des Plaines, Illinois 60018



Misfits
Construction Company

233 South Wacker Drive
Suite 8400
Chicago, IL 60606

Office No.: (312) 420-5041
Mobile No.: (815) 210-8994
www.MisfitsConstruction.com

John Thomas
Estimator

JohnThomas@misfitsconstruction.com

THE LOMBARD COMPANY

General Contractors and Professional Managers of Construction

Ryan Lombard
Project Manager

4245 W. 123rd Street • Alsip, IL 60803-1805
708-297-2116 • Fax 708-389-7120 • Cell 708-227-7926
E-mail: rlombard@lombardcompany.com • Site: www.lombardcompany.com



reyes
GROUP

15515 South Crawford Ave.
Markham, IL 60428

Cell: 708-378-0747
Office: 708-596-7100
Fax: 708-596-7184
www.reyesgroup.com
rucinski@reyesgroup.com

Robert J. Rucinski Jr.
Project Manager / Estimator



Amalgamated Services, Inc.
Chris Davis, Foreman
Email: chris@am-serviceinc.com

WBE/DBE/8(a) Certified

Office: 815.464.8447
Cell: 708.774.0197
Fax: 815.464.5196
Frankfort, IL

VACR and Plumbing Services
www.am-serviceinc.com
Plumbing License
055-042650



KEE CONSTRUCTION

CHRIS SALOMON

T 773.809.3118 | F 773.634.8298 | C 773.580.2457
EMAIL: CHRIS@KEE2010.COM
CHICAGO, ILLINOIS
WWW.KEE-CONSTRUCTION.COM

Robert Forrest

General Foreman
Industrial, Power & Controls Division
Robert.forrest@mjelectric.com

P: 224.777.4030
C: 906.239.4127

M. J. Electric, LLC
24238 Northern Illinois Dr
Unit B
Channahon, IL 60410



A QUANTA SERVICES COMPANY

Transmission • Distribution
Substation • Power Generation
Renewable Energy
Storm Response • Industrial
Foundations • Instrumentation
www.mjelectric.com

Gerard Kisielewski
Vice President - Estimating

PATH
Construction Central

Path Construction Central
125 E. Algonquin Road
Arlington Heights, IL 60005

Office: 847-398-7100 x215
Cell: 312-888-6685
Fax: 847-398-7101
E-mail: gerardk@pathcc.com

LEED/GREEN BUILDERS

BRIAN D. KERSEY

D
KERSEY
Construction Company

GENERAL CONTRACTOR

COMMERCIAL
INDUSTRIAL
INSTITUTIONAL

4130 TIMBERLANE DR.
NORTHBROOK, IL 60062
OFFICE: 847-919-4980
FAX: 847-656-5002
CELL: 312-919-5223
brian@dkersey.com
www.dkersey.com

LINEAR ELECTRIC INC.

COMMERCIAL • INDUSTRIAL • INSTITUTIONAL
CONTRACTORS • ENGINEERS

HENRY RADOVANOVIC
Estimator

HenryR@linearelec.com

15346 South 70th Court
Orland Park, IL 60462
(708) 687-8850
Fax (708) 687-9920



7615 Plaza Court
Willowbrook, IL 60527



Gregory A. Parr, Jr.
ADMINISTRATIVE DIRECTOR

Office: 708.460.9669
Direct: 708.675.4328
Mobile: 708.878.7445
Fax: 708.460.9092

greg.parrjr@frontierconst.com
www.frontierconst.com

Building Tomorrow's Communities

PACIFIC

CONSTRUCTION SERVICES, INC.

5511 NORTH CUMBERLAND AVENUE
SUITE 608 | CHICAGO | ILLINOIS 60656

PAIGE NORKUS

ASSISTANT PROJECT MANAGER

DIRECT
CELL
EMAIL

773.290.1561
708.408.7538
paige.norkus@pcschicago.com

GENERAL CONTRACTING AND CONSTRUCTION MANAGEMENT