SCHEDULE C CONFIRMATION OF DBE COMMITMENT

LAME OF DIDDED (DOODED OD			METRA IER/PEP/CONTRACT (TASK) NO · PR 3039	2		
NAME OF BIDDER/PROPOSER OR			METRATIBINITI/GONTRAGT (TAGN/NO			
CONTRACTOR: John Burns Construction			NAME OF PROJECT: Construction of 95th St. & Riverdale			
forces (independent of the work of any subcontract	DBE, the Di	BE BIDDER/Pi dollar amount	ROPOSER/CONTRACTOR must indicate the scope of work it will p	•		
NAME OF DBE FIRM:						
ADDRESS OF DBE FIRM:						
nereby certifies that it is participating in the referenced Metra project in the agreed amount of \$					performing	
nd as shown on Schedule A of Name of Prime B	Bidder/Propos	ser/Contractor	<u>'s</u> bid/proposal/contract.			
PLEASE (COMPLETE T	HE FOLLOWING	(Trucking Firms Complete Both Columns):			
			TRUCKING FIRMS ONLY			
The above DBE work will be further subcontracted:			The above DBE work will be supplemented with leased trucks:			
Check One	Yes	No	Check One	Yes	No	
f Yes , indicate the % of the Schedule A and C Agreed Amount that is to be further subcontracted to a DBE and/or Non-DBE firm. Provide additional Schedule C(s) if further subcontracted to a DBE.			If Yes, indicate the % of the Schedule A and C Agreed Amount that will be expended for the lease of another DBE and/or Non-DBE firm's trucks. Provide additional Schedule C(s) if leased from a DBE.			
f No, enter "0%" on both lines below.			If No, enter "0%" on both lines below.			
% of DBE's work will be further subcontracted to another DBE.			% of DBE's work will be supplemented with leased trucks from another DBE.			
% of DBE's work will be further subcontracted to a Non-DBE.			% of DBE's work will be supplemented with leased trucks from a Non-DBE.			
further understand that any willful falsification, fraudulent so prosecution under applicable State and Federal Laws.	tatement, or	r misrepresen	tation will result in appropriate sanctions, which may include deb	arment and	i/or	
Printed Name and Title of DBE Firm Authorized Signee			Signature of DBE Firm Authorized Signee		Date	